
 

PROFESSIONAL SERVICES BULLETIN 
Volume 253 

June 2019 

 

TABLE OF CONTENTS 
GENERAL INFORMATION ................................................2 

SUBMITTAL REQUIREMENTS .........................................3 

PREQUALIFICATION .........................................................5 

SUBMITTAL PROCEDURES ..............................................6 

REJECTION OF SUBMITTALS ..........................................8 

SELECTION PROCESS .......................................................9 

GOAL CURE PROCEDURE ..............................................10 

GOOD FAITH CRITERIA ..................................................11 

DEBRIEF MEETING POLICY ..........................................11 

FEE NEGOTIATION ..........................................................12 

State Comptroller Act - 15 ILCS 405/23.9 ..........................13 

Supplement to the Design and Construction Manual (DCM)

..............................................................................................13 

Prevailing Wage Requirements............................................13 

Apprenticeship and Training Requirements ........................14 

 
Project No. Project Description Page 

039-060-055 Department of Agriculture 

Repair Grandstand 

DuQuoin State Fairgrounds, Perry County 

15 

039-150-190 Department of Agriculture 

Replace HVAC – Emmerson Building 

Illinois State Fairgrounds, Springfield, Sangamon County 

16 

040-020-067 Department of Veterans’ Affairs 
Replace Water Mains 

Illinois Veterans’ Home at Manteno, Kankakee County 

17 

120-050-055 Department of Corrections 

Replace Dietary Equipment 

East Moline Correctional Center, Rock Island County 

18 
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BULLETIN SCHEDULE 

(except otherwise noted)  
 
 

Submittals for projects 
appearing in this Professional 
Services Bulletin are due by  
11:30 a.m., June 17, 2019. 

 
 

The projects from this bulletin 
are scheduled to be presented at 
the August 13, 2019, Board 
Meeting. 

 
 

NOTICE TO RECIPIENTS: Please read 
carefully and follow all rules and 
instructions in this document. 

 
 

REMINDER: You are able to access the 
255 Form (Revised November 2017) in 
the reference library section of the CDB 
website. Use only this version of the 
form for submittal. 
 
 

Posted to website June 3, 2019 
 
 

Board Meeting results can be found on 
the CDB website August 14, 2019. 

 
www.illinois.gov/cdb 

 

http://www.illinois.gov/cdb
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Project Number Project Description Page 

120-135-070 Department of Corrections 

Upgrade Ash Handling System 

Logan Correctional Center, Lincoln, Logan County 

19 

125-080-004 Department of Juvenile Justice 

Replace Security Locks, Doors, Windows, Furnishing and Equipment 

Illinois Youth Center – Warrenville, DuPage County 

20 

250-020-044 Department of Central Management Services 

Renovate the Bilandic Building 

Michael A. Bilandic Building, Chicago, Cook County 

21 

250-041-012 Department of Central Management Services 

Upgrade HVAC System and Lighting 

Springfield Regional Office Building, Sangamon County 

22 

250-100-010 Department of Central Management Services 

Repair Exterior – South Building 

The Franklin Complex, Springfield, Sangamon County 

23 

250-189-018 Department of Central Management Services 

Replace Chillers 

Springfield Computer Facility, Sangamon County 

24 

291-240-011 Illinois State Police 

Replace Roofing System 

Sterling District 1, Whiteside County 

25 

321-015-097 Department of Human Services 

Upgrade Facility Energy Management System 

Choate Mental Health and Developmental Center, Anna, Union County 

26 

321-110-068 Department of Human Services 

Replace Bad Water Main Piping 

Ludeman Developmental Center, Park Forest, Cook County 

27 

321-115-071 Department of Human Services 

Replace Absorber with an Air-Cooled Chiller 

Madden Mental Health Center, Hines, Cook County 

28 

506-149-005 Abraham Lincoln Presidential Library and Museum Complex 

Replace Floor/Repair Roof and Ceiling 

Springfield, Sangamon County 

29 

546-000-009 Department of Military Affairs 

Assess Security Doors – Northern Region 

30 

546-000-010 Department of Military Affairs 

Assess Security Doors – Southern Region 

31 

750-020-016 Office of the Secretary of State 

Replace Roofing System – South and Center Wings 

William G. Stratton Building, Springfield, Sangamon County 

32 

750-110-001 Office of the Secretary of State 

Update Fire Alarm and Sprinkler System 

State Museum, Springfield, Sangamon County 

33 
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GENERAL INFORMATION: 
 
The procurement of design services by the Capital Development Board (CDB) is governed by the Illinois 
Compiled Statutes; Illinois Procurement Code, 30 ILCS 500 and Architectural, Engineering and Land 
Surveying Qualifications Based Selection Act, 30 ILCS 535. 
 
This Professional Services Bulletin (PSB) is the advertisement to procure design services whose official 
notification is made via the CDB website, www.illinois.gov/cdb.  Significant revisions to the text of the 
Bulletin will only appear in “RED” the first time the changes are included in the Bulletin.  Because of this, 
it is imperative that firm’s take a few minutes to review the instructions each time a Bulletin is published.  
Failure to follow these instructions could result in rejection of the submitting firm’s 255 Form submittal. 
 
The responsible State Purchasing Officers for procurements under this Bulletin are Mike Hays, Ken Morris 
and Jerry Burlingham. 
 
Listed below are important guidelines, instructions and general information.  Please read the following 
information carefully.  Questions related to any information in the PSB, including instructions and 
submittal procedures should be directed to the QBS Department at 217/524-6400. 
 
Unless otherwise specified,  
submittal(s) are to be sent to: Qualifications Based Selection (QBS) Department  

Capital Development Board 
3rd Floor, William G. Stratton Building 
401 South Spring Street 
Springfield, IL  62706 

 
or via e-mail at:   CDB.QBS@illinois.gov 
 
The CDB is not responsible for submittal(s) sent to any individual within the CDB or to another office.  

 

SUBMITTAL REQUIREMENTS: 
 
 Prequalification Requirements in Accordance with 44 Illinois Administrative Code 980.130. 

 
• All Architect/Engineers (A/E’s) submitting statements of qualifications for a project shall be 

prequalified with the CDB prior to the date and time that the submittal(s) are due.  Failure to 
be prequalified will result in rejection of the submittal(s). 

 
• Consultants that will be performing architectural, engineering or land surveying professional 

services for the Prime A/E submitting the 255 Form shall be prequalified with the CDB prior 
to the date and time that the submittal(s) are due.  Failure of the professional consultants to 
be prequalified shall result in rejection of the Prime A/E’s submittal(s). 

 
• Contact the CDB Contracts Pre-qualification Division at cdb.vendorreg@illinois.gov or at 

217/782-2864 regarding the prequalification process. 
 

  

http://www.illinois.gov/cdb
mailto:CDB.QBS@illinois.gov
mailto:cdb.vendorreg@illinois.gov
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● E-mail. 
 

CDB has implemented an electronic process for submission of the 255 Form, via e-mail to 
CDB.QBS@illinois.gov.  The CDB encourages A/E’s to use this new method of submission. 
 

 Standard Business Terms and Conditions. 
 

Prior to entering into a contract with the CDB, all A/E’s must submit a fully executed copy of the 
Standard Business Terms and Conditions.  This document can be obtained at the following link: 
http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx or can be downloaded from 
the reference library section of the CDB website. 

 
 Disclosures and Certifications. 

 
All A/E’s submitting statements of qualifications for a project have two options for providing the 
required disclosures and certifications.   
 
Option 1: Forms A – The standard paper method of required documents and information. 

 
Option 2: Forms B – Requires an Illinois Procurement Gateway (IPG) Registration Number.  

This option allows for reduced documentation when using an approved IGP 
registration number. 

 
Forms A and Forms B can be obtained at the following link: 
http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx or can be downloaded from 
the reference library section of the CDB website.  Please ensure you are using the most recent 
Forms A, version 15.2a, to ensure payment from the Illinois Comptroller’s Office. 
 
The Illinois Procurement Gateway is located at http://ipg.vendorreg.com.  The IPG is a web-based 
system that serves as the primary location for entering, organizing and reviewing vendor 
information.  The IPG allows vendors to provide disclosures, registrations and other 
documentation needed to do business with a State agency or university in advance of a particular 
procurement, thereby reducing the number of documents needed to be submitted with a bid or 
proposal.  The State reviews information submitted through the IPG to register vendors in 
advance of submitting offers for contracts.  Upon approved registration, vendors receive a 
registration number that may be used when submitting the required forms.  Reviews may exceed 
two weeks when information is incomplete or inaccurate.  
 
The forms must be completed in their entirety and signed.  Failure to provide a completed Forms 
A or Forms B, whichever is applicable, along with the submittal, shall be a material deficiency and 
will result in rejection of the submittal. 
 
Projects included in this Bulletin are subject to other Procurement Code requirements which will 
include, but not be limited to, the submittal of consultant subcontracts over $50,000 in value, 
financial disclosures, conflicts of interest and certifications of all primes and those consultants 
over $50,000 in contract value (renewal on an annual basis).  
 

  

mailto:CDB.QBS@illinois.gov
http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx
http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx
http://ipg.vendorreg.com/
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Highlights of the Procurement Code include, but are not limited to, consultant financial 
disclosures and subcontracts to be submitted to the CDB; annual re-certifications of all primes 
and consultants; contracts, subcontracts and other project documentation to be available to the 
Chief Procurement Officer, State Purchasing Officer and Procurement Compliance Monitors for 
review; and, procurement communications reporting and lobbyist communication reporting. 
 
The subcontracts, disclosures and certifications from the consultants are not to be submitted until 
after the execution of the Prime A/E contract. 
 

 Joint Ventures.   
 
Two or more prequalified A/E’s may submit a 255 Form as a Joint Venture.  If a Joint Venture 
submits a 255 Form, the CDB may require disclosure of the contractual arrangement between the 
members of the Joint Venture prior to selection award.  At a minimum, the Joint Venture 
documents shall identify the consent of the insurance underwriters to insure the Joint Venture is 
in accordance with the CDB requirements.  If awarded the project, the parties of the subsequent 
contract will be the CDB and the Joint Venture.  For partnership arrangements between firms who 
do not have a contractual joint venture relationship, one firm shall submit the 255 Form as the 
Prime A/E and the other firm(s) shall be listed as a consultant. 
 

 The following requirements apply to Joint Ventures: 
 

• Each member of a Joint Venture must submit a complete Forms A or Forms B, whichever is 
applicable.  For more information, please see the Disclosures and Certifications section of this 
Bulletin under the Submittal Requirements. 

 

• Each member of a Joint Venture shall be prequalified with the CDB as an A/E.  The Joint Venture 
does not need to submit a separate prequalification form; however, each member of the Joint 
Venture shall be prequalified separately under the CDB A/E prequalification process as 
described in this section. 

 

PREQUALIFICATION: 
 
 If you require assistance or have questions regarding the prequalification process, contact the 

CDB Contracts Prequalification Division at cdb.vendorreg@illinois.gov or at 217/782-2864.  Any 
significant changes in the existing information provided in your firm’s prequalification application 
form must be submitted within ten days. 

 
 Any firm providing architectural, engineering, or land surveying must be prequalified with the 

CDB. 
 

 To verify that all design firms (prime and/or consultants) are currently prequalified with the 
CDB, please search the CDB Vendor database at: 
http://www.illinois.gov/cdb/services/Pages/VendorSearch.aspx. 
 

 To obtain prequalification forms you may download them from the CDB website, 
http://www.illinois.gov/cdb/business/library/Documents/AEprequal.doc.  

 

mailto:cdb.vendorreg@illinois.gov
http://www.illinois.gov/cdb/services/Pages/VendorSearch.aspx
http://www.illinois.gov/cdb/business/library/Documents/AEprequal.doc
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 The CDB requires within its prequalification process that all firms obtain an Illinois Department of 
Human Rights eligibility number. 

 
 If selected, the CDB prequalification is required until the issuance of the contract.  It is the 

responsibility of all firms to maintain a current CDB prequalification status.  
 
 If a firm’s (or their consultant’s) prequalification expires during the selection, award or contract 

negotiation process, the CDB reserves the right to remove the submittal from consideration, 
recommend another firm for final selection or cease negotiations of a contract and commence 
negotiations with another firm. 

 
 Corporations, LLPs and LLCs shall be in good standing with the Illinois Secretary of State, 

Corporation Division, to be granted prequalification and issued a contract. 
 
 Firms must be properly licensed in the respective profession(s) with the Illinois Department of 

Professional Regulation. 
 

SUBMITTAL PROCEDURES: 

 
 The 255 Form can be obtained at the following link: 

http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx or can be downloaded from 
the reference library section of CDB website.  A copy of this form is no longer included in this 
publication.  Use only the version of the form, dated November 2017, for submittal.   

 
 The CDB will accept 255 Form submittals in hard copy format or through e-mail submission. 

 

• Hard copy submittals must include one original of the 255 Form for each project submittal.  
The submittal must also include one original Standard Business Terms and Conditions and one 
original Forms A or Forms B.  Please do not staple the original submittal, but rather attach 
with a binder clip. 
 

• E-mail submittals must be submitted in a PDF format for each project submittal, as well as a 
Standard Terms and Conditions and Forms A or Forms B.  These documents should be 
compiled into a single PDF file in the following order:  255 Form, Standard Business Terms 
and Conditions and either Forms A or Forms B prior to submission.  A separate email should 
be used for each project submittal.  All submittals must be sent to CDB.QBS@illinois.gov.  An 
e-mail will be sent to the sender’s e-mail address to confirm receipt of the submittal. This 
confirmation e-mail is not an automated reply and therefore for submittals received after 
hours or over a weekend the confirmation e-mail will be sent on the next business day during 
normal business hours. It is the submitting firm’s responsibility to ensure the 255 Form 
submittal and all required documentation is attached to the e-mail. 

 
 By making a submittal, the firm attests that it has read and agrees or conforms to the Standard 

Business Terms and Conditions and certifications subject to Forms A and Forms B. 
 
 Please do not include pictures or other graphics.  The submittal is not intended to be a marketing 

brochure.  Provide only the information requested.  It is not necessary to submit a copy of your 
CDB prequalification letter. 

http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx
mailto:CDB.QBS@illinois.gov
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 Cover/transmittal letters on the 255 Form or accordion binders will not be accepted.  The 
255 Form is the only information accepted as the submittal. 
 

 The name of the firm making the submittal must be the legal name as provided on that firm’s 
prequalification application. 

 
 The firm making the submittal must be the office location where the work is being performed.  

The office location must be prequalified either as the home office or branch office.  Branch offices 
must be prequalified. Failure for branch offices to be pre-qualified will result in disqualification. 

 
 For Joint Venture submittals, all members of the Joint Venture must be identified on the front 

page of the 255 Form, the design discipline identified for each member and the anticipated 
percentage of services to be provided by each member.  The office location of each Joint Venture 
member must be prequalified with the CDB. 

 
 The original submittal must contain the signature of a person authorized to execute business for 

the firm. 
 
 Submittal(s) for more than one project may be mailed or packaged together.  Separate envelopes 

are not required.  For electronic submittal:  A separate e-mail must be received for each project 
submittal. 

 
 The submittal shall include the names of persons who will perform the services, including their 

project assignment or duties, as well as a resume of their experience and expertise that qualifies 
them to perform the assignment.  This includes the listed consultant’s designated staff. 

 
 The A/E shall clearly indicate the anticipated percentage of the services that will be performed by 

each listed consultant. 
 
 The Prime A/E must use the consultants and staff as submitted in their 255 Form.  Consultants are 

considered first tier and shall hold a contract directly with the firm submitting the 255 Form.  
 
 Project team changes will not be allowed without prior written approval of the CDB’s Executive 

Director. 
 
 Faxed submittal(s) will not be accepted.  

 
 Submittal(s) received after 11:30 a.m. (CST) on the designated date will be disqualified.  If a 

delivery service (USPS, UPS, and FedEx) is used, the CDB strongly encourages that submittals be 
delivered one day before the deadline date. 

 
 Do not include any additional information such as a prequalification letter, minority certification, 

etc. 
 
 Do not include the name of your firm on the consultant page. 

 
 Do not include fractions when showing the percentages of work done by any consultants. 
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 When showing the percentage of work performed by consultants in Item #7 of the 255 Form, the 
number should reflect the total of percentage as shown under the heading “Percentage” in the 
second column of the consultant page.  For example, if you have two consultants and one is doing 
10 percent MBE/WBE and another is doing 5 percent MBE/WBE, then 15 percent is what you will 
put in Item #7. 

 

REJECTION OF SUBMITTALS: 
 

A material deficiency will result in an immediate disqualification.  Material deficiencies include: 
 
 Submittals received after the designated due date and time as stated on the PSB. 

 
 Submittals received from a branch office that is not prequalified with the CDB. 

 
 Failure of any of the members of the Joint Venture to be prequalified. 
 
 Failure of the Prime A/E firm to be prequalified. 

 
 Failure of the consultants (providing construction-related professional services) to be prequalified 

will result in rejection of the Prime A/E’s submittal(s). 
 
 Failure to properly identify the members of the Joint Venture and the services to be provided by 

each member at the time of the 255 Form submittal. 
 
 Determination by the CDB that the contractual arrangement between Joint Venture members is 

not approved. 
 
 Any incorrect, incomplete or misleading information given on the 255 Form may result in the 

rejection of the submittal.  Please be sure to have the information completed in its entirety.  
 
 Failure to comply with 30 ILCS 500/50-35 by not submitting the applicable Forms A or Forms B. 

 
 If a firm’s (or their consultant’s) prequalification expires during the selection, award or contract 

negotiation process, the CDB reserves the right to remove the submittal from consideration, 
recommend another firm for final selection or cease negotiations of a contract and commence 
negotiations with another firm. 

 
Technical deficiencies will be rejected if not corrected within seven days of submittal: 
 
 Failure to sign the 255 Form submittal(s).  
 
 Failure to submit the disclosure of the contractual arrangement between members of a Joint 

Venture when requested by the CDB. 
 
 Including pictures or any graphics. 
 
 Any other technical deficiency specifically identified in the project solicitation. 

 



9 

SELECTION PROCESS: 
 
 Selection of design firms by the CDB is not based on competitive bidding but on the firm’s 

professional qualifications.  Consideration criteria may include, but are not limited to, experience 
and expertise of professional personnel assigned to the project, relevant project experience, prior 
performance, willingness to meet time requirements, proximity to site, workload/recent 
selections and participation by the Department of Central Management Services (CMS) certified 
firms with MBE, WBE and VBE. 

 
 The CDB strongly encourages MBE/WBE/VBE firms to apply for selection as the Prime A/E and to 

seek participation as a consultant with Prime A/E firms. 
 

 The CDB will only accept MBE/WBE/VBE firms certified by CMS as a MBE or WBE or VBE.  The 
CMS certified MBE/WBE/VBE firms are listed in a database located at 
https://www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx.  The MBE/WBE/VBE 
certification with CMS shall be in good standing no later than the close of business the day 
before the 255 Form submittal date. 

 
 For each project with an estimated basic services fee of $75,000 or more, MBE/WBE/VBE goals will 

be applicable for the A/E design team.  The CDB Fair Employment Practices (FEP) Department will 
set participation goals for minority-owned and women-owned business enterprises and veteran-
owned businesses.  See individual project description notice sheet for specific goal information. 

 
 The VBE goals can be satisfied by a combination of veteran-owned small business (VOSB) and/or 

service disabled veteran-owned small business (SDVOSB) firms certified by CMS. 
 
 It shall be the policy of the CDB to apply the ten day cure provision to goals established for CMS 

certified veteran-owned businesses. 
 

 Firms can only be used to satisfy one goal, MBE, WBE or VBE, not multiple goals.  Only CMS certified 
firms will count toward meeting the goals. 
 

 Subsequent to the 255 Form submittal deadline, members of the A/E Selection Committee are 
not available to discuss project specifics.  The CDB procedures ensure that all members of the 
committee are provided with detailed information concerning prior performance, current 
projects and all submittal information provided by the A/E firms. 

 
 For interview level projects, all parties, including all consultants, shall be available to participate 

in the interview process.  Not all firms that submit will be interviewed.  The A/E Selection 
Committee will select three to five (typically four) firms to participate in the interview process. 

 
 Results of the selection process are available on the CDB website (www.illinois.gov/cdb) the day 

after the Board Meeting as designated on the respective Bulletin cover. 
  

https://www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx
http://www.illinois.gov/cdb
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 New Business Enterprise Act Changes – Public Act 99-0462 

 
On August 25, 2015, Governor Rauner signed into law (Senate Bill 1334) Public Act 99-0462, which 
amends the Business Enterprise for Minorities, Women and Persons with Disabilities Act (BEP 
Act), effective immediately.  Public Act 99-0462 amends the BEP Act regarding the use of 
businesses owned by minorities, women and persons with disabilities for the procurement of 
goods and services by State agencies, universities and community colleges.  The new law will 
applies to solicitations posted after August 2015. 
 
The key provisions are as follows: 
 

• An aspirational goal for contracts for construction and A/E services of not less than 20 percent 
of State contracts. 

 

• A cure period not to exceed ten days for A/E’s and construction contractors whose bids or 
proposals are otherwise responsive, but fail to meet the MBE/WBE/VBE goals. 

 

• The deficiency in the bid or proposal may only be addressed, within ten days of bid/submittal 
due date by: 

 
▪ meeting the goal by contracting with additional MBE/WBE/VBE firms or, where 

applicable, persons with disabilities; or 
▪ granting of waiver through the CDB Good Faith Effort (GFE) process. 

 

GOAL CURE PROCEDURE: 

 
 Any offeror that fails to meet BEP or Veteran Business Program (VBP) goals shall be notified and 

afforded a period not-to-exceed ten (10) calendar days from the date of notification to cure that 
deficiency or submit GFE documentation to the CDB.  Failure to cure a deficiency or submit GFE 
documentation within the 10-day cure period will result in rejection of the submittal. 
 

 An A/E seeking to cure a goal deficiency during the allowable ten day cure period, shall submit an 
amended 255 Form, comprised of changes made to meet or exceed published goals.  The 
deficiency in the submittal may only be cured by contracting with additional CMS certified 
consultants sufficient to meet or exceed the goals. 

 
 The amended 255 Form shall be returned by e-mail to the CDB QBS staff member requesting the 

information. 

 Upon receipt of the amended 255 Form, the QBS staff will verify that goals have been met.  If the 
goals have been met, the firm’s submittal will move to the next steps in the selection process.  If 
the goals have not been met, all GFE documentation will be sent to the FEP Department for a GFE 
determination.  A waiver may be granted if an A/E or construction contractor provides sufficient 
evidence to the CDB that a GFE was made to find sufficient minority-owned, women-owned or 
veteran-owned business enterprises willing and able to perform the work. 
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GOOD FAITH CRITERIA: 

 An A/E attempting to demonstrate that it made a GFE to meet goals for businesses owned by 
minority, women and veterans shall submit: 
 

• All information indicating why the specified goal cannot be met. 
 

• A list of all minority-owned, women-owned and veteran-owned business enterprises that 
were contacted. 

 

• Copies of all solicitation letters to minority-owned, women-owned and veteran-owned 
business enterprises containing, at a minimum: 

 
▪ Project title and location. 
▪ Classification of work items for which consultants are sought. 
▪ Date, time and place responses are due. 
▪ Returnable acknowledgement of the solicitation. 

 

• Evidence, such as a log of telephone contact, including time and date of call, telephone 
number and name of person spoken to. 

 
• Any other evidence of GFE or other relevant information in support of the request. 

 
 Upon review, the CDB may reject a submittal based on insufficient evidence of a GFE. 

 

DEBRIEF MEETING POLICY: 

 
 All successful and unsuccessful offerors may request a debrief meeting within 7 days of an A/E 

selection being posted to the CDB website.  The request may be made in writing or by telephone.  
To the extent practicable, the meeting will occur within 30 days of receipt of a request. 

 
 The meeting shall be conducted in person, by teleconference or by any other method deemed 

acceptable by the CDB.  The scope of the meeting shall be limited to the offeror’s capabilities and 
to the submittal and/or interview being addressed.  The meeting will only occur in a scheduled 
meeting or teleconference with the Chairman of the Selection Committee or their designee.  The 
meeting may be limited to 30 minutes.  No more than 3 persons may attend an in-person meeting 
on behalf of the offeror.  

 
 No meeting will be conducted if any firm or team protests the procurement or takes legal action 

against CDB.  In such cases, the meeting shall be delayed until any protests or legal actions have 
been resolved. 
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 Requests should be submitted to:   

    Qualifications Based Selection (QBS) Department 
Capital Development Board  
3rd Floor, William G. Stratton Building 
401 South Spring Street 
Springfield, IL  62706 

 
or by telephone to: 217/524-6400 

 

FEE NEGOTIATION: 
 
 To ensure that the completion of the project is not delayed by extended negotiations before the 

start of the contract work, the CDB representative negotiating the contract will state the length 
of time the firm will be limited to in preparing its estimate of effort and cost.  Should the CDB be 
unable to successfully negotiate a contract with the recommended A/E, the CDB will immediately 
proceed to negotiate with the second ranked firm.   

 
 The determination of compensation for the performance of basic services is through negotiation 

of fees and services with the CDB based on the following criteria:  
 

• The project type classification.   

• The scope of basic services required to complete the agreed upon project scope.   

• The degree of difficulty of the scope of basic services’ tasks as applied to the particular 
project. 

• The proposed project construction budget.  (Used primarily as a benchmark reference.) 
 
 Projects shall be classified as either new construction (N) or remodeling (R).  Each classification is 

broken down into three levels of complexity as described below: 
 

Group I Generally, the most complex projects in both design and detail and shall involve 
complex programs, mechanical systems, code requirements, etc. 

 
Group II  Generally, projects with normal or average complexity may include a combination of 

more and less complex elements in the scope. 
 

Group III Generally, these projects shall be of simple or repetitive construction without any 
great degree of special finish or design effort.  May include projects where 
equipment purchases comprise a large portion of the construction budget. 

 
 The services to be provided by the firm will conform to requirements included in the latest version 

of the CDB Professional Services Agreement, the Design and Construction Manual, the Standard 
Documents for Construction and the Centralized Fee Negotiation Professional Services and Fees 
Handbook. 
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State Comptroller Act - 15 ILCS 405/23.9 
Minority Contractor Opportunity Initiative 

 

The Act requires a fee of $15 to cover expenses related to the administration of the Minority Contractor 
Opportunity Initiative.  Any vendor awarded a contract of $1,000 or more from this solicitation is required 
to pay a fee of $15.  The Comptroller shall deduct the fee from the first check issued to the vendor under 
the contract and deposit the fee in the Comptroller’s Administrative Fund. 
 

Supplement to the Design and Construction Manual (DCM) 
 
Effective with the PSB 222, the supplement to the DCM will be added to the Professional Services Agreement 
(contract) for all projects selected on or after February 14, 2017. 
 
The supplement includes updates regarding applicable Building Codes and required Building Code Analysis, the 
Domestic Products Act, Green Building Requirements, Division of the Work, Geotechnical Testing and Reports, 
Environmental Testing and Reports and Record Construction Drawings. 
 
The supplement to the DCM is available in the reference library located on the CDB’s website, 
https://www.illinois.gov/cdb/business/library/Documents/Design%20and%20ConstructionManual-
2009%20Supplement%20eff%2011.15.2016.pdf  

Prevailing Wage Requirements 
 

Pursuant to Illinois Compiled Statutes 820 ILCS 130/.01 et seq. the Illinois Department of Labor (DOL) has 
established a prevailing rate of wages for on-site materials testers for the following counties: 
 
Boone  Carroll  Cook  DeKalb  DuPage  Grundy  Kane 
Kankakee Kendall  Lake  Lee  McHenry Ogle  Will 
Winnebago 
 
A/E’s and their consultants selected for projects in these counties must comply with all applicable provisions 
of the Prevailing Wage Act 820 ILCS 130/.01 et seq. 
 
Material Testers are defined by the DOL as: 
 

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; field inspection of 
uncured concrete and asphalt. 
 
MATERIAL TESTER II:  Field inspection of welds, structural steel, fireproofing, masonry, soil, 
facade, reinforcing steel, formwork, cured concrete, and concrete and asphalt batch 
plants; adjusting proportions of bituminous mixtures. 
 

Note:  the prevailing wage has not been established for the counties not listed above. 
 
All of the above-mentioned requirements shall be effective for all contracts entered into as a result of 
selections from PSB 185 and all subsequent Bulletins shall require that the A/E comply with the above 
requirements.  These requirements shall also be applicable to contracts resulting from all other types of A/E 
selections on or after May 14, 2013.  

https://www.illinois.gov/cdb/business/library/Documents/Design%20and%20ConstructionManual-2009%20Supplement%20eff%2011.15.2016.pdf
https://www.illinois.gov/cdb/business/library/Documents/Design%20and%20ConstructionManual-2009%20Supplement%20eff%2011.15.2016.pdf
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Apprenticeship and Training Requirements 
 

(Revised effective March 26, 2015) 
 
To ensure the highest quality and safety for on-site construction related work, all selected A/E’s and/or their 
consultants will be required by contract to participate in applicable apprenticeship and training programs 
approved by and registered with the United States Department of Labor’s Bureau of Apprenticeship and 
Training for all on-site construction related activities, including but not limited to material testing and drilling. 
 
Pursuant to policy established by the CDB, apprenticeship and training requirements will be applicable to 
projects located in the following counties:  
 
Boone  Carroll  Cook  DeKalb  DuPage  Grundy  Kane  
Kankakee Kendall  Lake  Lee  McHenry Ogle  Will 
Winnebago 
 
A/E’s and their consultants selected for projects in these counties must comply with all applicable provisions 
regarding apprenticeship and training. 
 
Note:  the apprenticeship and training requirement has not been established for the counties not listed above. 
 
All of the above-mentioned requirements shall be effective for all contracts entered into as a result of 
selections from PSB 208 and all subsequent Bulletins shall require that the A/E comply with the above 
requirements.  These requirements shall also be applicable to contracts resulting from all other types of A/E 
selections on or after March 26, 2015.  
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CDB PROJECT NO.  039-060-055 

Department of Agriculture 

Repair Grandstand 

DuQuoin State Fairgrounds, Perry County 

 

CDB PROJECT MANAGER:  Luke Montgomery 

 

APPROPRIATED AMOUNT:  $2,369,500 

ESTIMATED TOTAL PROJECT COST:  $2,369,500  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $500,000 

 

PROJECT FEE CLASSIFICATION:  Group III R 

 

 

 

The Grandstand (O0041) is a 49,185 square foot, two-story building constructed in 1946. 

 

The scope of work provides for masonry tuckpointing and replacement, selectively repairing or replacing 

damaged decorative stone, removing and replacing corroded steel lintels, repairing rusted structural steel and 

removing and replacing the existing stage floor covering.  The work also includes removing and replacing 

existing roof shingles and membrane, insulation, flashings and roofing accessories, in addition to selectively 

removing damaged wood roof deck boards, painting the lower side of the roof deck and its structure and 

replacing neon signage. 

 

The existing paint on the lower side of the grandstand roof and roof structure is suspected to contain lead. 

 

The State Historic Preservation Office should be consulted during every phase of this project. 

 

The A/E will need to determine if any components of this project are eligible for a utility company or other 

energy grant/rebate and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

A combined MBE/WBE goal of 15 percent is applicable to the A/E team. 

 

A VBE goal of 3 percent is applicable to the A/E team.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  039-150-190 

Department of Agriculture 

Replace HVAC - Emmerson Building 

Illinois State Fairgrounds, Springfield, Sangamon County 

 

CDB PROJECT MANAGER:  Ed James 

 

APPROPRIATED AMOUNT:  $838,500 

ESTIMATED TOTAL PROJECT COST:  $838,500  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Emerson Building (O0102) is a 59,700 square foot, 3-story building constructed in 1931. 

 

The scope of work provides for replacing the heating and air conditioning units, temperature controls, 

modifications to electrical, piping, roofing and other associated items.  

 

The building roof is being replaced under CDB project 039-150-187.  Appropriate care should be taken to 

preclude any damage and to maintain the roofing warranty throughout the project.  If any modifications to the 

new roof are required, the contractor shall engage the manufacturer's authorized representatives to perform such 

work. 

 

The A/E will need to determine if any components of this project are eligible for a utility company or other 

energy grant/rebate and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

There are no MBE/WBE/VBE goals applied to the A/E team but participation is encouraged.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  040-020-067 

Department of Veterans' Affairs 

Replace Water Mains 

Illinois Veterans' Home at Manteno, Kankakee County 

 

CDB PROJECT MANAGER:  Emily Zgonjanin 

 

APPROPRIATED AMOUNT:  $2,038,000 

ESTIMATED TOTAL PROJECT COST:  $2,038,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $500,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Illinois Veterans' Home at Manteno is a 38-building facility established in 1930. 

 

The scope of work provides for removing and replacing all existing domestic water mains, isolation valves and 

fire hydrants, including replacing the service going in to every building. 

 

The A/E will need to determine if any components of this project are eligible for a utility company or other 

energy grant/rebate and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

A combined MBE/WBE goal of 15 percent is applicable to the A/E team. 

 

A VBE goal of 3 percent is applicable to the A/E team.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  YES 

Prevailing wage for on-site material testers and drillers is applicable to this project:  YES 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  120-050-055 

Department of Corrections 

Replace Dietary Equipment 

East Moline Correctional Center, Rock Island County 

 

CDB PROJECT MANAGER:  Ken Mesle 

 

APPROPRIATED AMOUNT:  $1,929,300 

ESTIMATED TOTAL PROJECT COST:  $1,929,300  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $500,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Dietary Building (C3067) is a 52,455 square foot, 3-story building established in 1971. 

 

The scope of work provides for the replacement of kitchen equipment, including walk-in coolers and freezers. 

 

The A/E will need to determine if any components of this project are eligible for a utility company or other 

energy grant/rebate and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

A combined MBE/WBE goal of 15 percent is applicable to the A/E team. 

 

A VBE goal of 3 percent is applicable to the A/E team.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  120-135-070 

Department of Corrections 

Upgrade Ash Handling System 

Logan Correctional Center, Lincoln, Logan County 

 

CDB PROJECT MANAGER:  Heather Oxley 

 

APPROPRIATED AMOUNT:  $1,672,500 

ESTIMATED TOTAL PROJECT COST:  $1,672,500  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $500,000 

 

PROJECT FEE CLASSIFICATION:  Group I R 

 

 

 

The Logan Correctional Center is a 69-building facility established in 1930. 

 

The scope of work provides for replacing the ash handling and coal conveying system to meet all IEPA 

regulations and the needs of the facility, including replacing the settling pond system with a vacuum ash 

collection system, removing any remediation of the settling pond and returning the area to usable space.  The 

work also includes replacing the existing conveyor system to a wrapped-belt system capturing the coal and 

keeping coal dust on the conveyor system.  Accessories such as new rollers and containment systems are part of 

this scope, as well as new conveyor belt tensioning systems, repairs to the steel components and replacing the 

loading drag and hopper assemblies and providing belt sweeps and cleaners. 

 

The A/E will need to determine if any components of this project are eligible for a utility company or other 

energy grant/rebate and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

A combined MBE/WBE goal of 15 percent is applicable to the A/E team. 

 

A VBE goal of 3 percent is applicable to the A/E team.  

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  125-080-004 

Department of Juvenile Justice 

Replace Security Locks, Doors, Windows, Furnishing and Equipment 

Illinois Youth Center - Warrenville, DuPage County 

 

CDB PROJECT MANAGER:  Mohammed Haq 

 

APPROPRIATED AMOUNT:  $3,409,600 

ESTIMATED TOTAL PROJECT COST:  $3,409,600  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $750,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Illinois Youth Center is a 20-building facility established in 1973. 

 

The scope of work provides for replacing existing furnishings and equipment with new suicide prevention 

furnishings and equipment in a residential living unit containing approximately 12 cells.  The work also provides 

for selectively removing existing maximum-security grade locks, commercial grade locks, doors and door 

frames and replacing them with new locks, doors and frames meeting similar security standards suitable for a 

maximum-security facility.  The scope also provides for removing existing windows and doors and replacing 

them with new windows and doors that are both energy-efficient and provide a suitable level of security. 

 

The A/E will need to determine if any components of this project are eligible for a utility company or other 

energy grant/rebate and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

A combined MBE/WBE goal of 15 percent is applicable to the A/E team. 

 

A VBE goal of 3 percent is applicable to the A/E team.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  YES 

Prevailing wage for on-site material testers and drillers is applicable to this project:  YES 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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INTERVIEW LEVEL 
CDB PROJECT NO.  250-020-044 

Department of Central Management Services 

Renovate the Bilandic Building 

Michael A. Bilandic Building, Chicago, Cook County 

 

CDB PROJECT MANAGER:  Ebone White 

 

APPROPRIATED AMOUNT:  $2,000,000 

ESTIMATED TOTAL PROJECT COST:  $25,000,000 

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $   500,000 (initial) 

        $5,000,000 (construction) 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Michael A. Bilandic Building (J0200) is a 420,367 square foot, 24-story building constructed in 1923. 

 

The scope of work provides for renovating the Michael A. Bilandic Building.  The work will include 

improvements to the security and life-safety systems in the building, including upgrading physical barriers on 

the ground level, public access areas and outside the building; replacement of the fire alarm system; providing 

additional audio and visual alarm devices; upgrading egress lighting and provisions for emergency power for 

critical life-safety devices.  The work also includes mechanical and electrical upgrades, such as energy-efficient 

lighting throughout the facility and replacing fan drives for the ventilation system.  Replacement of the roofing 

system and interior renovations to allow for new and reconfigured office space, including all associated HVAC, 

life-safety, plumbing and security modifications are also included in the project.   

 

The A/E will need to determine if any components of this project are eligible for a utility company or other 

energy grant/rebate and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate.   

 

This work will require multiple bid packages to expedite the completion of the work to meet an accelerated 

project schedule.  Work associated with the building security will be the highest priority for early completion. 

 

A combined MBE/WBE goal of 25 percent is applicable to the A/E team. 

 

A VBE goal of 4 percent is applicable to the A/E team. 

 

The interviews for this project are tentatively scheduled for August 1, 2019.     

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  YES 

Prevailing wage for on-site material testers and drillers is applicable to this project:  YES 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  250-041-012 

Department of Central Management Services 

Upgrade HVAC System and Lighting 

Springfield Regional Office Building, Sangamon County 

 

CDB PROJECT MANAGER:  Jerry Norris 

 

APPROPRIATED AMOUNT:  $3,437,500 

ESTIMATED TOTAL PROJECT COST:  $3,437,500  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $750,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Springfield Regional Office Building (J0110) is a 33,500 square foot, 2-story building constructed in 1968. 

 

The scope of work provides for renovating the HVAC system, installing a new temperature control and energy 

management system, removing and replacing VCT floor tiles, ceiling grid and tiles and windows.  Work also 

includes providing a new revolving door at the main entrance, plus providing new light fixtures and branch 

circuits. 

 

This project includes funding for the abatement of asbestos-containing materials. 

 

The A/E will need to determine if any components of this project are eligible for a utility company or other 

energy grant/rebate and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

A combined MBE/WBE goal of 18 percent is applicable to the A/E team. 

 

A VBE goal of 3 percent is applicable to the A/E team.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  250-100-010 

Department of Central Management Services 

Repair Exterior - South Building 

The Franklin Complex, Springfield, Sangamon County 

 

CDB PROJECT MANAGER:  Jerry Norris 

 

APPROPRIATED AMOUNT:  $910,000 

ESTIMATED TOTAL PROJECT COST:  $910,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,000 

 

PROJECT FEE CLASSIFICATION:  Group III R 

 

 

 

The South Building (J0172) is an 85,842 square foot, 13-story building established in 1948. 

 

The scope of work provides for the removal and replacement of the existing masonry parapet walls supporting 

the limestone cladding at the upper portion of the South Building.  The work also includes removing and 

replacing approximately 1,900 square feet of roofing, tuckpointing and repairing the masonry elements adjacent 

to the removal areas and replacing damaged limestone panels. 

 

The A/E will need to determine if any components of this project are eligible for a utility company or other 

energy grant/rebate and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

There are no MBE/WBE/VBE goals applied to the A/E team but participation is encouraged.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  250-189-018 

Department of Central Management Services 

Replace Chillers 

Springfield Computer Facility, Sangamon County 

 

CDB PROJECT MANAGER:  David Owuor 

 

APPROPRIATED AMOUNT:  $3,163,300 

ESTIMATED TOTAL PROJECT COST:  $3,163,300  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $750,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Central Computing Facility (J0146) is a 69,500 square foot, 3-story building established in 1979. 

 

The scope of work provides for replacing the existing chillers and temperature controls, adding cooling towers 

and related incidental mechanical and electrical work. 

 

The A/E will need to determine if any components of this project are eligible for a utility company or other 

energy grant/rebate and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

A combined MBE/WBE goal of 18 percent is applicable to the A/E team. 

 

A VBE goal of 3 percent is applicable to the A/E team.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  291-240-011 

Illinois State Police 

Replace Roofing System 

Sterling District 1, Whiteside County 

 

CDB PROJECT MANAGER:  Melissa Porter 

 

APPROPRIATED AMOUNT:  $420,600 

ESTIMATED TOTAL PROJECT COST:  $420,600  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $100,000 

 

PROJECT FEE CLASSIFICATION:  Group III R 

 

 

 

The District 1 Headquarters (G0100) is a 23,660 square foot, one-story building established in 1998. 

 

The scope of work provides for replacing approximately 14,700 square feet of roofing with a new adhered 

membrane system.  The work also includes new reflective membrane, high R-value insulation, flashings, trim 

and any necessary accessories. 

 

The A/E will need to determine if any components of this project are eligible for a utility company or other 

energy grant/rebate and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

There are no MBE/WBE/VBE goals applied to the A/E team but participation is encouraged.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  321-015-097 

Department of Human Services 

Upgrade Facility Energy Management System 

Choate Mental Health and Developmental Center, Anna, Union County 

 

CDB PROJECT MANAGER:  Luke Montgomery 

 

APPROPRIATED AMOUNT:  $2,316,300 

ESTIMATED TOTAL PROJECT COST:  $2,316,300  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $500,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Choate Mental Health and Developmental Center is a 53-building facility established in 1872. 

 

The scope of work provides for replacing the entire energy management system at the Choate Mental Health 

and Developmental Center. 

 

The A/E will need to determine if any components of this project are eligible for a utility company or other 

energy grant/rebate and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

A combined MBE/WBE goal of 15 percent is applicable to the A/E team. 

 

A VBE goal of 3 percent is applicable to the A/E team.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  321-110-068 

Department of Human Services 

Replace Bad Water Main Piping 

Ludeman Developmental Center, Park Forest, Cook County 

 

CDB PROJECT MANAGER:  Emily Zgonjanin 

 

APPROPRIATED AMOUNT:  $3,120,300 

ESTIMATED TOTAL PROJECT COST:  $3,120,300  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $750,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Ludeman Developmental Center is a 70-building facility established in 1972. 

 

The scope of work provides for replacing the site water mains, fire hydrants and service to each building. 

 

The A/E will need to determine if any components of this project are eligible for a utility company or other 

energy grant/rebate and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

A combined MBE/WBE goal of 20 percent is applicable to the A/E team. 

 

A VBE goal of 3 percent is applicable to the A/E team.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  YES 

Prevailing wage for on-site material testers and drillers is applicable to this project:  YES 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  321-115-071 

Department of Human Services 

Replace Absorber with an Air-Cooled Chiller 

Madden Mental Health Center, Hines, Cook County 

 

CDB PROJECT MANAGER:  Abdulgaffar Shedbalkar 

 

APPROPRIATED AMOUNT:  $1,750,600 

ESTIMATED TOTAL PROJECT COST:  $1,750,600  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $500,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Administration Building (BP013) is a 128,500 square foot, 2-story building established in 1965. 

 

The scope of work provides for removing and replacing the absorption chiller. 

 

This project includes funding for the abatement of asbestos-containing materials. 

 

The A/E will need to determine if any components of this project are eligible for a utility company or other 

energy grant/rebate and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

A combined MBE/WBE goal of 15 percent is applicable to the A/E team. 

 

A VBE goal of 3 percent is applicable to the A/E team.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  YES 

Prevailing wage for on-site material testers and drillers is applicable to this project:  YES 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  506-149-005 

Abraham Lincoln Presidential Library and Museum Complex 

Replace Floor/Repair Roof and Ceiling 

Springfield, Sangamon County 

 

CDB PROJECT MANAGER:  Jerry Norris 

 

APPROPRIATED AMOUNT:  $1,458,300 

ESTIMATED TOTAL PROJECT COST:  $1,458,300  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $500,000 

 

PROJECT FEE CLASSIFICATION:  Group III R 

 

 

 

The Abraham Lincoln Presidential Library (A1952) is a 100,000 square foot, 4-story building established in 

2002.  The Abraham Lincoln Presidential Museum (A1953) is a 99,800 square foot building constructed in 2002. 

 

The scope of work provides for coating the roofs of the ALPLM with an elastomeric roof coating.  The work 

also includes verifying the condition of the roof drains, repairing membrane and addressing some metal flashing.  

The scope also provides for removing the existing tile floor, preparing the existing substructure and installing 

new flooring, as well as the repairing damaged drywall and providing ventilation to the top of PLAZA 1-000. 

 

The A/E will need to determine if any components of this project are eligible for a utility company or other 

energy grant/rebate and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

A combined MBE/WBE goal of 15 percent is applicable to the A/E team. 

 

A VBE goal of 3 percent is applicable to the A/E team.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  546-000-009 

Department of Military Affairs 

Assess Security Doors - Northern Region 

 

CDB PROJECT MANAGER:  Dan Bielski 

 

APPROPRIATED AMOUNT:  $100,000 

ESTIMATED TOTAL PROJECT COST:  $100,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $100,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The scope of work provides for surveying approximately 23 armories/readiness centers for the purpose of 

establishing funding for upgrading security features of exterior doors for compliance with Antiterrorism/Force 

Protection (ATFP) requirements set forth in the Unified Facilities Criteria (UFC) 4-023-07.  The survey may 

include recommendations for removal and replacement or upgrades to doors, frames, hardware and walls in 

which doors are located, plus selectively providing electronic locking hardware and supporting electrical 

components as required by the UFC.  This scope of work is limited to providing descriptions of work required 

to achieve UFC compliance for each armory/readiness center, plus providing cost estimates as required to 

establish funding for the project(s).     

 

Northern Region:  Aurora, Bartonville, Calumet, Crestwood, Dixon, Downers Grove (Storefront Lease), Elgin, 

Freeport, Galesburg, Galva, General Jones, Joliet, Kankakee, Kewanee, Machesney Park, Milan, North 

Riverside, Northwest, Peoria, Pontiac, Rock Falls, Sycamore and Woodstock. 

 

There are no MBE/WBE/VBE goals applied to the A/E team but participation is encouraged.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  YES 

Prevailing wage for on-site material testers and drillers is applicable to this project:  YES 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  546-000-010 

Department of Military Affairs 

Assess Security Doors - Southern Region 

 

CDB PROJECT MANAGER:  David Owuor 

 

APPROPRIATED AMOUNT:  $100,000 

ESTIMATED TOTAL PROJECT COST:  $100,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $100,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The scope of work provides for surveying approximately 23 armories/readiness centers for the purpose of 

establishing funding for upgrading security features of exterior doors for compliance with Antiterrorism/Force 

Protection (ATFP) requirements set forth in the Unified Facilities Criteria (UFC) 4-023-07.  The survey may 

include recommendations for removal and replacement or upgrades to doors, frames, hardware and walls in 

which doors are located, plus selectively providing electronic locking hardware and supporting electrical 

components as required by the UFC.  This scope of work is limited to providing descriptions of work required 

to achieve UFC compliance for each armory/readiness center, plus providing cost estimates as required to 

establish funding for the project(s). 

 

Southern Region:  Alton (Storefront Lease), Beardstown, Bloomington, Champaign, Danville, Decatur, 

East Saint Louis, Effingham, Lawrenceville, Litchfield, Macomb, Marion, Mattoon, Mid America (Shiloh), 

Mt. Vernon, Murphysboro, Normal, Paris, Quincy, Sparta, Sullivan, Urbana and West Frankfort. 

 

There are no MBE/WBE/VBE goals applied to the A/E team but participation is encouraged.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  750-020-016 

Office of the Secretary of State 

Replace Roofing System - South and Center Wings 

William G. Stratton Building, Springfield, Sangamon County 

 

CDB PROJECT MANAGER:  Craig Butler 

 

APPROPRIATED AMOUNT:  $933,200 

ESTIMATED TOTAL PROJECT COST:  $933,200  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,000 

 

PROJECT FEE CLASSIFICATION:  Group III R 

 

 

 

The William G. Stratton Building (M0103) is a 452,523 square foot, 9-story building constructed in 1955. 

 

The scope of work provides for replacing approximately 36,400 square feet of roofing on the center and south 

wings with new membrane, high R-value insulation, flashings and all necessary accessories. 

 

The A/E will need to determine if any components of this project are eligible for a utility company or other 

energy grant/rebate and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

There are no MBE/WBE/VBE goals applied to the A/E team but participation is encouraged.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  750-110-001 

Office of the Secretary of State 

Update Fire Alarm and Sprinkler System 

State Museum, Springfield, Sangamon County 

 

CDB PROJECT MANAGER:  Craig Butler 

 

APPROPRIATED AMOUNT:  $747,600 

ESTIMATED TOTAL PROJECT COST:  $747,600  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Illinois State Museum (Y0100) is an 85,666 square foot, 6-story building established in 1961. 

 

The scope of work provides for replacing the existing fire alarm system.  The work also includes renovating the 

existing fire sprinkler system by expanding the coverage area. 

 

The A/E will need to determine if any components of this project are eligible for a utility company or other 

energy grant/rebate and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

There are no MBE/WBE/VBE goals applied to the A/E team but participation is encouraged.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 

 

 


